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Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in PLACER COUNTY FROM
MAGRA OVERHEAD TO 0.5 KM WEST OF CARPENTER FLAT UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on April 21, 2004.

This addendum is being issued to revise the Notice to Contractors and Special Provisions and the Proposal and Contract.

In the Special Provisions, Section 10-1.11 , "MAINTAINING TRAFFIC", is replaced as attached.

In the Proposal and Contract, the Engineer’s Estimate Item 93 is revised as attached.

To Proposal and Contract book holders:

Replace page 7 of the Engineer's Estimate in the Proposal with the attached revised page 7 of the
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



10-1.11  MAINTAINING TRAFFIC
Attention is directed to Sections 7-1.08, "Public Convenience," 7-1.09, "Public Safety," and 12, "Construction Area

Traffic Control Devices," of the Standard Specifications and to the provisions in "Public Safety" and “Portable Changeable
Message Sign”of these special provisions and these special provisions.  Nothing in these special provisions shall be construed
as relieving the Contractor from the responsibilities specified in Section 7-1.09.

Attention is directed to “Traffic Plastic Drums” in these special provisions regarding using plastic drums in place of
portable delineators, cones or Type I or II barricades.  The mixing of construction area traffic control devices will not be
allowed.

Lane and ramp closures shall conform to the provisions in section "Traffic Control System for Lane Closure" of these
special provisions.

Personal vehicles of the Contractor's employees shall not be parked on the traveled way or shoulders including any
section closed to public traffic.

The Contractor shall notify local authorities (including the California Highway Patrol (CHP), Placer County Sheriff’s
Department, State of California Department of Forestry, District 3 Whitmore Maintenance Station, and Local Fire
Departments) of the Contractor's intent to begin work at least 5 days before work is begun.  The Contractor shall cooperate
with local authorities relative to handling traffic through the area and shall make arrangements relative to keeping the
working area clear of parked vehicles.

Access and egress to the Whitmore Maintenance Station shall be maintained at all times.
Portable delineators shall be furnished and placed during stage construction as shown on the traffic handling plans.  Full

compensation for furnishing, placing, moving, maintaining and removing the portable delineators shown on the traffic
handling plans shall be considered as included in the prices paid for the various items of work involved and no additional
compensation will be allowed therefor.

On multilane roadways, whenevervehicles or equipment are parked on the shoulder within 1.8 m of a traffic lane, the
shoulder area shall be closed as shown on the plans.

A portable changeable message sign shall be placed for each lane, ramp or shoulder closure and detour prior to the first
advance warning sign shown on the plans, or as directed by the Engineer.

Two portable changeable message signs shall be in operation at all times during stage construction at locations directed
by the Engineer.

One portable changeable message sign shall be in operation at all times for westbound truck brake inspection at locations
directed by the Engineer.

On two-lane, two-way roadways, whenever vehicles or equipment are parked on the shoulder within 1.8 m of a traffic
lane, the shoulder area shall be closed with fluorescent traffic cones or portable delineators placed on a taper in advance of
the parked vehicles or equipment and along the edge of the pavement at 7.5 m intervals to a point not less than 7.5 m past the
last vehicle or piece of equipment.  A minimum of 9 cones or portable delineators shall be used for the taper.  A C23 (Road
Work Ahead) or C24 (Shoulder Work Ahead) sign shall be mounted on a portable sign stand with flags.  The sign shall be
placed where designated by the Engineer.

Except as noted herein, lanes and ramps shall be closed only during the hours shown on the charts included in this
section "Maintaining Traffic."  Except work required under Sections 7-1.08 and 7-1.09, work that interferes with public
traffic shall be performed only during the hours shown for lane closures.

The maximum length of lane closure shall be limited to 4.8 km in the westbound direction and 1.6 km in the eastbound
direction unless otherwise permitted by the Engineer.

The Contractor shall notify the Engineer 7 calendar days prior to a ramp closure.  A portable changeable message sign
shall be placed a minimum of 3 calendar days in advance of closing the ramp.  When a ramp is closed, public traffic shall be
detoured to the next ramp or to an on-site detour as shown on the plans as directed by the Engineer.  When portable
changeable message signs are no longer required, they shall be removed as directed by the Engineer.

No two consecutive on-ramps or consecutive off-ramps in the same direction of travel shall be closed at the same time
except as otherwise provided in these special provisions and as permitted by the Engineer.

Except as otherwise noted within the staging plans, no ramp closure will be permitted for any longer than one work shift.
The Contractor shall schedule his operations so that between October 15 and April 15, there is no vertical drop-off

between adjacent traffic lanes, or between lanes and shoulders and the full width of the traveled way and shoulders shall be
open for use by public traffic.

The Contractor shall complete temporary AC ramps at the westbound off-ramp and on-ramps at Baxter OC allowing
public traffic use for detouring when required.  The off-ramp at Baxter OC shall be completed before the on-ramp.  After
completing these temporary AC ramps at the aforementioned locations,  the Contractor shall move to Alta Road UC and
complete the temporary AC ramp at the westbound off-ramp.  Next the Contractor shall move to Drum Forebay and begin
PCC paving as shown in Stage 2 of the Stage Construction Traffic Handling Plans.  All final PCC paving of ramps from
Drum Forebay to Alta Road UC shall be completed in the construction year 2005 unless otherwise directed by the Engineer.
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The Contractor will be allowed a 24 hour ramp closure for four consecutive working days to complete all work for the
Putts Lake OC eastbound off-ramp at Nyack.   The ramp.closure will be allowed from on Sunday at 9.00 p.m. until Thursday
at 9:00 p.m.  Upon achieving an acceptable PCC beam test, the ramp shall be opened to public traffic.

No lane closures, shoulder closures, or other traffic restrictions will be allowed on the following day(s) during the annual
“Hot August Nights” weekend celebration will occur in Reno area during the life of this contract.  If notified by the Engineer,
the Contractor shall keep all traffic lanes open for use by public traffic on the preceding Thursday, Friday; Saturday, Sunday
in the eastbound direction and in the westbound direction on Monday during this celebration.  If this requirement delays the
controlling operation as specified in Section 8-1.06, "Time of Completion," of the Standard Specifications, the days will be
considered a non-working day, except as otherwise noted within these special provisions .

Except as noted herein, the full width of the traveled way shall be open for use by public traffic when construction
operations are not actively in progress.

Designated legal holidays are:  January 1st, the third Monday in February, the last Monday in May, July 4th, the first
Monday in September, November 11th, Thanksgiving Day, and December 25th.  When a designated legal holiday falls on a
Sunday, the following Monday shall be a designated legal holiday.  When November 11th falls on a Saturday, the preceding
Friday shall be a designated legal holiday.  When a designated legal holiday falls on a Monday, the full width of the traveled
way shall be open for use by public traffic on the preceding Friday, Saturday and Sunday.

Minor deviations from the requirements of this section concerning hours of work which do not significantly change the
cost of the work may be permitted upon the written request of the Contractor, if in the opinion of the Engineer, public traffic
will be better served and the work expedited.  These deviations shall not be adopted by the Contractor until the Engineer has
approved the deviations in writing.  All other modifications will be made by contract change order.

Chart No. 1
Multilane and Ramp Lane Requirements

Direction:  EASTBOUND             Location 1:  03-Pla-80-KP 71.7 to KP 73.6 (Alta Rd. UC to Towle OH)

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12

Mondays through Wednesdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Thursdays 1 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1
Saturdays 1 1 1 1 1 1 1 1 1
Sundays 1 1 1 1 1 1 1 1 1 1 1 1 1

Day before designated legal holiday
& designated legal holidays

Legend:
1 One lane, a minimum of 3.3 m wide, shall be open in direction of travel.

No closure allowed.

REMARKS:  THIS CHART ONLY FOR PLACEMENT OF PORTLAND CEMENT CONCRETE (PCC)
                       PAVEMENT BETWEEN JUNE 15th AND LABOR DAY.
                       Two Lanes Available.
                       Ramp closure allowed during lane closure.

CONTRACT NO. 03-1A8014
REPLACED PER ADDENDUM NO. 3  DATED APRIL 9, 2004



Chart No. 2
Multilane and Ramp Lane Requirements

Direction:  WESTBOUND           Location 1:  03-Pla-80-KP 71.7 to KP 79.4 (Drum Forebay OC to Alta Rd. UC)

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12

Mondays 1 1 1 1 1 1 1 1 1 1 1 1 1
Tuesdays through Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1 1 1
Saturdays 1 1 1 1 1 1 1 1 1 1 1
Sundays 1 1 1 1 1 1 1 1 1 1

Day before designated legal holiday
& designated legal holidays

Legend:
1 One lane, a minimum of 3.3 m wide, shall be open in direction of travel.

No closure allowed.

REMARKS:  THIS CHART ONLY FOR PLACEMENT OF PORTLAND CEMENT CONCRETE (PCC)
                       PAVEMENT BETWEEN JUNE 15th AND LABOR DAY.
                       Two Lanes Available
                       Ramp closure allowed during lane closure.

Chart No. 3
Multilane and Ramp Lane Requirements

Direction:  EASTBOUND              Location 1:  03-Pla-80-KP 71.7 to KP 73.6 (Alta Rd. UC to Towle OH)

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12

Mondays through Wednesdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1
Saturdays 1 1 1 1 1 1 1 1 1 1 1
Sundays 1 1 1 1 1 1 1 1 1 1 1 1 1

Day before designated legal holiday
& designated legal holidays

Legend:
1 One lane, a minimum of 3.3 m wide, shall be open in direction of travel.

No closure allowed.

REMARKS:  THIS CHART ONLY FOR PLACEMENT OF PORTLAND CEMENT CONCRETE (PCC)
                       PAVEMENT BETWEEN LABOR DAY AND JUNE 15th.
                       Two Lanes Available.
                       Ramp closure allowed during lane closure.
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Chart No. 4
Multilane and Ramp Lane Requirements

Direction:  WESTBOUND           Location 1:  03-Pla-80-KP 71.7 to KP 79.4 (Drum Forebay OC to Alta Rd. UC)

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1 1 1 1
Saturdays 1 1 1 1 1 1 1 1 1 1 1
Sundays 1 1 1 1 1 1 1 1 1 1

Day before designated legal holiday
& designated legal holidays

Legend:
1 One lane, a minimum of 3.3 m wide, shall be open in direction of travel.

No closure allowed.

REMARKS:  THIS CHART ONLY FOR PLACEMENT OF PORTLAND CEMENT CONCRETE (PCC)
                       PAVEMENT BETWEEN LABOR DAY AND JUNE 15th.
                       Two Lanes Available.
                       Ramp closure allowed during lane closure.

Chart No. 5
Multilane and Ramp Lane Requirements

Direction:  EASTBOUND             Location 1:  03-Pla-80-KP 71.7 to KP 73.6 (Alta Rd. UC to Towle OH)

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12

Mondays through Wednesdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1 1
Saturdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Sundays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Day before designated legal holiday
& designated legal holidays

Legend:
1 One lane, a minimum of 3.3 m wide, shall be open in direction of travel.

No closure allowed.

REMARKS:  THIS CHART ONLY FOR PLACEMENT OF ASPHALT CONCRETE (AC) PAVEMENT
                       BETWEEN JUNE 15th AND LABOR DAY.
                       Two Lanes Available.
                       Ramp closure allowed during lane closure.
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Chart No. 6
Multilane and Ramp Lane Requirements

Direction:  WESTBOUND           Location 1:  03-Pla-80-KP 71.7 to KP 79.4 (Towle OH to Alta Rd. UC)

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12

Mondays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Tuesdays through Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Saturdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Sundays 1 1 1 1 1 1 1 1 1 1 1

Day before designated legal holiday
& designated legal holidays

Legend:
1 One lane, a minimum of 3.3 m wide, shall be open in direction of travel.

No closure allowed.

REMARKS:  THIS CHART ONLY FOR PLACEMENT OF ASPHALT CONCRETE (AC) PAVEMENT
                       BETWEEN JUNE 15th AND LABOR DAY.
                       Two Lanes Available
                       Ramp closure allowed during lane closure.

Chart No. 7
Multilane and Ramp Lane Requirements

Direction:  EASTBOUND             Location 1:  03-Pla-80-KP 71.7 to KP 73.6 (Alta Rd. UC to Towle OH)

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1 1
Saturdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Sundays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Day before designated legal holiday
& designated legal holidays

Legend:
1 One lane, a minimum of 3.3 m wide, shall be open in direction of travel.

No closure allowed.

REMARKS:  THIS CHART ONLY FOR PLACEMENT OF ASPHALT CONCRETE (AC) PAVEMENT
                       BETWEEN LABOR DAY AND JUNE 15th.
                       Two Lanes Available.
                       Ramp closure allowed during lane closure.
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Chart No. 8
Multilane and Ramp Lane Requirements

Direction:  WESTBOUND           Location 1:  03-Pla-80-KP 71.7 to KP 79.4 (Towle OH to Alta Rd. UC)

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12

Mondays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Tuesdays through Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Saturdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Sundays 1 1 1 1 1 1 1 1 1 1 1 1

Day before designated legal holiday
& designated legal holidays

Legend:
1 One lane, a minimum of 3.3 m wide, shall be open in direction of travel.

No closure allowed.

REMARKS:  THIS CHART ONLY FOR PLACEMENT OF ASPHALT CONCRETE (AC) PAVEMENT
                       BETWEEN LABOR DAY AND JUNE 15th.
                       Two Lanes Available.
                       Ramp closure allowed during lane closure.

Chart No. 9
Multilane and Ramp Lane Requirements

Direction:  EASTBOUND             Location 1:  03-Pla-80-KP 71.7 to KP 73.6 (Alta Rd. UC to Towle OH)

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12

Mondays through Wednesdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1 1
Saturdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Sundays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Day before designated legal holiday
& designated legal holidays

Legend:
1 One lane, a minimum of 3.3 m wide, shall be open in direction of travel.

No closure allowed.

REMARKS:  THIS CHART FOR ALL OTHER WORK BETWEEN JUNE 15th AND LABOR DAY
                       EXCEPT AS NOTED HEREIN.
                       Two Lanes Available.
                       Ramp closure allowed during lane closure.
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Chart No. 10
Multilane and Ramp Lane Requirements

Direction:  WESTBOUND           Location 1:  03-Pla-80-KP 71.7 to KP 79.4 (Drum Forebay OC to Alta Rd. UC)

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12

Mondays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Tuesdays through Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Saturdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Sundays 1 1 1 1 1 1 1 1 1 1 1 1

Day before designated legal holiday
& designated legal holidays

Legend:
1 One lane, a minimum of 3.3 m wide, shall be open in direction of travel.

No closure allowed.

REMARKS:  THIS CHART FOR ALL OTHER WORK BETWEEN JUNE 15th AND LABOR DAY
                       EXCEPT AS NOTED HEREIN.
                       Two Lanes Available.
                       Ramp closure allowed during lane closure.

Chart No. 11
Multilane and Ramp Lane Requirements

Direction:  EASTBOUND             Location 1:  03-Pla-80-KP 71.7 to KP 73.6 (Alta Rd. UC to Towle OH)

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12

Mondays through Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Fridays 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Saturdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Sundays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Day before designated legal holiday
& designated legal holidays

Legend:
1 One lane, a minimum of 3.3 m wide, shall be open in direction of travel.

No closure allowed.

REMARKS:  THIS CHART FOR ALL OTHER WORK BETWEEN LABOR DAY AND JUNE 15th

                                    EXCEPT AS NOTED HEREIN.
                       Two Lanes Available.
                       Ramp closure allowed during lane closure.
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Chart No. 12
Multilane and Ramp Lane Requirements

Direction:  WESTBOUND           Location 1:  03-Pla-80-KP 71.7 to KP 79.4 (Drum Forebay OC to Alta Rd. UC)

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Saturdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Sundays 1 1 1 1 1 1 1 1 1 1 1 1

Day before designated legal holiday
& designated legal holidays

Legend:
1 One lane, a minimum of 3.3 m wide, shall be open in direction of travel.

No closure allowed.

REMARKS:  THIS CHART FOR ALL OTHER WORK BETWEEN LABOR DAY AND JUNE 15th

                                    EXCEPT AS NOTED HEREIN.
                       Two Lanes Available.
                       Ramp closure allowed during lane closure.

Chart No. 13
Multilane Lane Requirements

Direction:  EASTBOUND/WESTBOUND               Location 2:  03-Pla-80-KP 78.1 to KP 90.2

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1
Saturdays 1 1 1 1 1 1 1 1 1
Sundays 1 1 1 1 1 1 1 1 1 1

Day before designated legal holiday
& designated legal holidays

Legend:
1 One lane, a minimum of 3.3 m wide shall be open in each direction of travel.

No closure allowed.

REMARKS:  THIS CHART ONLY FOR CONSTRUCTING MEDIAN CROSS-OVER.
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Chart No. 14
Multilane and Ramp Lane Requirements

Direction: EASTBOUND     Location 2: 03-Pla-80-KP 78.1 to KP 90.2 (Drum Forebay OC to Carpenter Flat UC)

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2

Fridays 2 2 2 2 2 2 2 2 2 2 2 2
Saturdays 2 2 2 2 2 2 2 2 2 2 2
Sundays 2 2 2 2 2 2 2 2 2 2 2 2

Day before designated legal holiday
& designated legal holidays

Legend:
2 Two lanes open in direction of travel.

No closure allowed.

REMARKS: THIS CHART FOR ALL WORK WITH MEDIAN CROSS-OVER IN EFFECT EXCEPT
                      AS NOTED HEREIN.
                      Ramp closure allowed during lane closure.

Chart No. 15
Multilane and Ramp Lane Requirements

Direction: WESTBOUND    Location 2: 03-Pla-80-KP 78.1 to KP 90.2 (Carpenter Flat UC to Drum Forebay OC)

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1 1 1 1
Saturdays 1 1 1 1 1 1 1 1 1 1 1 1
Sundays 1 1 1 1 1 1 1 1 1 1 1

Day before designated legal holiday
& designated legal holidays

Legend:
1 One lane, a minimum of 3.3 m wide, shall be open in direction of travel.

No closure allowed.

REMARKS:  THIS CHART FOR ALL WORK.
                       Ramp closure allowed during lane closure.
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Chart No. 16
Multilane and Ramp Lane Requirements

Direction:  EASTBOUND     Location 2:  03-Pla-80-KP 78.1 to KP 84.8 (Drum Forebay OC to Blue Canyon UC)

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2

Fridays 2 2 2 2 2 2 2 2 2 2 2
Saturdays 2 2 2 2 2 2 2 2 2 2 2 2 2 2
Sundays 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2

Day before designated legal holiday
& designated legal holidays

Legend:
2 Two lanes open in direction of travel.

No closure allowed.

REMARKS:  THIS CHART FOR ALL WORK WHEN MEDIAN CROSS-OVER IS NOT IN EFFECT.
                       Where three Lanes are normally available.
                       Ramp closure allowed during lane closure.

Chart No. 17
Multilane and Ramp Lane Requirements

Direction:  EASTBOUND     Location 2:  03-Pla-80-KP 84.8 to KP 90.2 (Blue Canyon UC to Carpenter Flat UC)

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12

Mondays through Wednesdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1 1
Saturdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Sundays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Day before designated legal holiday
& designated legal holidays

Legend:
1 One lane, a minimum of 3.6 m wide, shall be open in direction of travel.

No closure allowed.

REMARKS:  THIS CHART FOR ALL WORK WHEN MEDIAN CROSS-OVER IS NOT IN EFFECT.
                       Where two Lanes are normally available.
                       Ramp closure allowed during lane closure.
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ENGINEER'S ESTIMATE
03-1A8014

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

81 377501 SLURRY SEAL TONN 320

82 390095 REPLACE ASPHALT CONCRETE
SURFACING

M3 850

83 390155 ASPHALT CONCRETE (TYPE A) TONN 15 600

84 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 620

85 394040 PLACE ASPHALT CONCRETE DIKE
(TYPE A)

M 2650

86 394044 PLACE ASPHALT CONCRETE DIKE
(TYPE C)

M 1860

87 394048 PLACE ASPHALT CONCRETE DIKE
(TYPE E)

M 1750

88 394049 PLACE ASPHALT CONCRETE DIKE
(TYPE F)

M 1890

89 397001 ASPHALTIC EMULSION (PAINT
BINDER)

TONN 14

90 401000 CONCRETE PAVEMENT M3 74 800

91 032317 INTERMEDIATE PAVEMENT
ANCHOR

EA 12

92 401082 SHOULDER RUMBLE STRIP (PCC,
GROUND-IN INDENTATIONS)

STA 18

93 404092 SEAL PAVEMENT JOINT M 111 000

94 BLANK

95
(F)

510053 STRUCTURAL CONCRETE, BRIDGE M3 3

96 049597 STRUCTURE CONCRETE APPROACH
SLAB (TYPE R(9D)

M3 217

97 049598 STRUCTURE CONCRETE APPROACH
SLAB (TYPE(9S))

M3 153

98 032318 MINOR CONCRETE (SHOULDER
BARRIER SLAB AND FOOTING)

M3 920

99
(F)

510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 304

100 510800 PAVING NOTCH EXTENSION M3 5.5
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